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PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes:  Administrative and procedural requirements for construction waste management 
activities. 

1.2 DEFINITIONS 

A. Construction, Demolition, and Landclearing (CDL) Waste: Includes all non-hazardous solid wastes 
resulting from construction, remodeling, alterations, repair, demolition and landclearing. Includes 
material that is recycled, reused, salvaged or disposed as garbage. 

B. Salvage: Recovery of materials for on-site reuse or donation to a third party. 

C. Reuse: Making use of a material without altering its form. Materials can be reused on-site or reused 
on other projects off-site.   Examples include, but are not limited to the following: Grinding of concrete 
for use as subbase material. Chipping of landclearing debris for use as mulch.  

D. Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the purpose of 
using the material in the manufacture of a new product. 

E. Source-Separated CDL Recycling: The process of separating recyclable materials in separate 
containers as they are generated on the job-site. The separated materials are hauled directly to a 
recycling facility or transfer station. 

F. Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one container on-
site.  The container is taken to a material recovery facility where materials are separated for recycling.  

G. Approved Recycling Facility: Any of the following:   
1. A facility that can legally accept CDL waste materials for the purpose of processing the materials 

into an altered form for the manufacture of a new product. 
 

2. Material Recovery Facility: A general term used to describe a waste-sorting facility. Mechanical, 
hand-separation, or a combination of both procedures, are used to recover recyclable materials. 
Take co-mingled containers to <insert name of approved Material Recovery Facility(s) from 
the King County Solid Waste Division Report of Co-mingled Recycling Facilities at 
http://dnr.metrokc.gov/swd/bizprog/sus_build/Commingled_rates.pdf>  

1.3 SUBMITTALS 

A. Waste Management Plan:  Submit [3] <Insert number> copies of plan within [7] [14] [30] <Insert 
number> days of date established for [commencement of the Work] [the Notice to Proceed] [the 
Notice of Award]. 

B. Waste Management Report:  Concurrent with each Application for Payment, submit [3] <Insert 
number> copies of report. [Include separate reports for demolition and construction waste.] 
 

1.4 PERFORMANCE REQUIREMENTS 

A. General:  Divert a minimum of [50%] [75%] <insert number> CDL waste, by weight, from the landfill 
by one, or a combination of the following activities: 
1. Salvage   
2. Reuse  
3. Source-Separated CDL Recycling 
4. Co-mingled CDL Recycling 
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B. CDL waste materials that can be salvaged, reused or recycled include, but are not limited to, the 
following: 
1. Acoustical ceiling tiles 
2. Asphalt 
3. Asphalt shingles 
4. Cardboard packaging 
5. Carpet and carpet pad 
6. Concrete 
7. Drywall 
8. Fluorescent lights and ballasts 
9. Landclearing debris (vegetation, stumpage, dirt) 
10. Metals 
11. Paint (through hazardous waste outlets) 
12. Wood 
13. Plastic film (sheeting, shrink wrap, packaging) 
14. Window glass 
15. Wood 
16. Field office waste, including office paper, aluminum cans, glass, plastic, and office cardboard. 

 
 

1.5 QUALITY ASSURANCE 

A. Regulatory Requirements:  Conduct construction waste management activities in accordance with 
State of Washington RCW 39.04.13, Seattle Municipal Code Chapter 21.36 and all other applicable 
laws and ordinances.  

B. Preconstruction Conference:  Schedule and conduct meeting at Project site prior to construction 
activities. 
1. Attendees:  Inform the following individuals, whose presence is required, of date and time of 

meeting.   
a. Owner. 
b. Architect. 
c. Contractor's superintendent. 
d. Major subcontractors. 
e. <Insert the appropriate municipality representative. For projects in King County, 

outside the city of Seattle insert [King County Construction Recycling and Green Building 
program representative (206) 296-4466]. For projects within the City of Seattle insert 
[Business and Industry Resource Venture representative (206) 389-7304].>   

f. Other concerned parties. 
2. Agenda Items:  Review methods and procedures related to waste management including, but 

not limited to, the following: 
a. Review and discuss waste management plan including responsibilities of Waste 

Management Coordinator. 
b. Review requirements for documenting quantities of each type of waste and its disposition.  
c. Review and finalize procedures for materials separation and verify availability of containers 

and bins needed to avoid delays. 
d. Review procedures for periodic waste collection and transportation to recycling and disposal 

facilities. 
e. Review waste management requirements for each trade. 
f. Review and distribution of the following publications and programs (request copies by 

calling the King County Solid Waste Division at (206)296-4466): 
1) Construction Recycling Directory for Seattle/King County. 
2) Contractors Guide: Save money and resources through job-site recycling and waste 

prevention  
3) Construction Works program for Seattle/King County. 
4) King County Solid Waste Division Report of Co-mingled Recycling Facilities (available 

at http://dnr.metrokc.gov/swd/bizprog/sus_build/Commingled_rates.pdf). 
3. Minutes:  Record discussion.  Distribute meeting minutes to all participants within 3 days. 
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1.6 WASTE MANAGEMENT PLAN 

A. General:  Develop plan consisting of waste types, quantity by weight, methods of disposal, handling 
and transportation procedures.  Include separate sections in plan for demolition and construction 
waste. 

B. Organize the waste management plan in accordance with the sample plan included at end of Part 3, 
including the following information: 
1. Types and estimated quantities, by weight, of CDL waste expected to be generated during 

demolition and construction. 
2. Proposed methods for CDL waste salvage, reuse, recycling and disposal during demolition 

including, but not limited to, one or more of the following:  
a. Contracting with a deconstruction specialist to salvage materials generated,  
b. Selective salvage as part of demolition contractor’s work,  
c. Reuse of materials on-site or sale or donation to a third party. 

3. Proposed methods for salvage, reuse, recycling and disposal during construction including, but 
not limited to, one or more of the following:  
a. Requiring subcontractors to take their CDL waste to a recycling facility,  
b. Contracting with a recycling hauler to haul recyclable CDL waste to an approved recycling 

or material recovery facility,  
c. Processing and reusing materials on-site  
d. Self-hauling to a recycling or material recovery facility. 

4. Name of recycling or material recovery facility receiving the CDL wastes. 
5. Handling and Transportation Procedures: Include method that will be used for separating 

recyclable waste including sizes of containers, container labeling, and designated location on 
Project site where materials separation will be located. 

1.7 WASTE MANAGEMENT REPORT  

A. Waste Management Report:  Submit a cumulative waste management report on the form included at 
end of Part 3 with each Application for Payment with the following attachments:   
1. A record of the type and quantity, by weight, of each material salvaged, reused, recycled or 

disposed.  
2. Total quantity of waste recycled as a percentage of total waste. 
3. Disposal Receipts:  Copy of receipts issued by a disposal facility for CDL waste that is disposed 

in a landfill. 
4. Recycling Receipts:  Copy of receipts issued by an approved recycling facility. 

a. For co-mingled materials, include weight tickets from the recycling hauler or material 
recovery facility and verification of the recycling rate for co-mingled loads at the facility.  

5. Salvaged Materials Documentation:   Types and quantities, by weight, for materials salvaged for 
reuse on site, sold or donated to a third party.  

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 CONSTRUCTION WASTE MANAGEMENT, GENERAL 

A. Provide containers for CDL waste that is to be recycled clearly labeled as such with a list of 
acceptable and unacceptable materials.  The list of acceptable materials must be the same as the 
materials recycled at the receiving material recovery facility or recycling processor.   

B. The collection containers for recyclable CDL waste must contain no more than 10% non-recyclable 
material, by volume. 

C. Provide containers for CDL waste that is disposed in a landfill clearly labeled as such. 

D. Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts. 
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E. To the greatest extent possible, include in material purchasing agreements a waste reduction 
provision requesting that materials and equipment be delivered in packaging made of recyclable 
material, that they reduce the amount of packaging, that packaging be taken back for reuse or 
recycling, and to take back all unused product. Insure that subcontractors require the same provisions 
in their purchase agreements.   

F. Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants.   

3.2 SOURCE SEPARATION 

A. General:  Separate recyclable materials from CDL waste to the maximum extent possible.    Separate 
recyclable materials by type.  
1. Provide containers, clearly labeled, by type of separated materials or provide other storage 

method for managing recyclable materials until they are removed from Project site. 
2. Stockpile processed materials on-site without intermixing with other materials.  Place, grade, and 

shape stockpiles to drain surface water.  Cover to prevent windblown dust. 
3. Stockpile materials away from demolition area.  Do not store within drip line of remaining trees. 
4. Store components off the ground and protect from weather. 

3.3 CO-MINGLED RECYCLING 

A. General:  Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL waste 
recycling container.  
 

3.4 REMOVAL OF CONSTRUCTION WASTE MATERIALS 

A. Remove CDL waste materials from project site on a regular basis.  Do not allow CDL waste to 
accumulate on-site.   

B. Transport CDL waste materials off Owner's property and legally dispose of them. 

C. Burning of CDL waste is not permitted.  

END OF SECTION 
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WASTE MANAGEMENT PROGRESS REPORT 

 DISPOSED IN 
MUNICIPAL SOLID 
WASTE LANDFILL 

DIVERTED FROM LANDFILL BY 
RECYCLING, SALVAGE OR REUSE 

MATERIAL CATEGORY  Recycled Salvaged Reused 

1. Asphalt (cu yds)     

2. Concrete (cu yds)     

3. Porcelain Plumbing 
Fixtures (lbs) 

    

4. Ferrous Metals (lbs)     

5. Non-Ferrous Metals (lbs)     

6. Wood (lbs)     

7. Glass (lbs)     

8. Clay Brick (lbs)     

9. Bond Paper (lbs)     

10. Newsprint (lbs)     

11. Cardboard (lbs)     

12. Plastic (lbs)     

13. Gypsum (lbs)     

14. Paint (gal)     

15. Insulation (lbs)     

16. Other (insert description)     

17. Other (insert description)     

Total (In Weight) 
 

(Total of all above values - in weight) 

  Percentage of Waste 
Diverted 

(Total waste divided by total 
diverted) 

 

 

 

 



MASTER 
SECTION 01524 

CONSTRUCTION WASTE MANAGEMENT 
 

 01524-6 
 

SAMPLE WASTE MANAGEMENT PLAN 
 

Company: Northwest Best Construction 
Project:   Northwest Bank Building, Kent, WA 
 
Designated Recycling Coordinator: John Doe 

Waste Management Goals:  
 This project will recycle or salvage for reuse xx% [e.g. 75%] by weight of the waste generated on-site. 

Communication Plan: 
 Waste prevention and recycling activities will be discussed at the beginning of each safety meeting.   
 As each new subcontractor comes on-site, the recycling coordinator will present him/her with a copy of 

the Waste Management Plan and provide a tour of the recycling areas.   
 The subcontractor will be expected to make sure all their crews comply with the Waste Management 

Plan.   
 All recycling containers will be clearly labeled. 
 Lists of acceptable/unacceptable materials will be posted throughout the site. 

Expected Project Waste, Disposal, and Handling: 
The following charts identify waste materials expected on this project, their disposal method, and handling 
procedures. 
 
Demolition Phase 
Material Quantity Disposal Method Handling Procedure 
Asphalt from parking lot 100 tons Ground on-site, reused as fill  
Wood Framing 6 tons Recycled - Wood Recycling 

Northwest 
Separate "clean wood" in clean 
wood bin 

Decorative Wood Beams 300 bd. ft. Salvaged - Timber Frame 
Salvaging 

Remove by hand, store on-site, 
load on pallets for pickup 

Remaining Materials 8 tons Landfill - Sound Disposal Dispose in "trash" dumpster 
 
 
Construction Phase 
Material Quantity Disposal Method Handling Procedure 
Concrete 2 tons Recycle - Puget Sound Concrete Break up any wastes or 

mistakes and put in concrete 
bin.  Rebar OK 

Forming Boards  Reuse as many times as possible 
then recycle - Wood Recycling 
NW 

Stack next to supply of new 
form boards for reuse.  Recycle 
clean unusable forms in wood 
recycling bin 

Clean Wood Scrap 12 tons Scraps reused for formwork, fire 
breaks, etc.  Remaining recycled - 
Wood Recycling NW 

Stack reusable pieces next to 
saw for reuse.  Place unusable 
clean wood in wood recycling 
dumpster 

Scrap Metal 5 tons Recycle - Seattle Metals Deposit all metals in metal 
dumpster 

Drywall 10 tons Subcontractor will recycle and 
submit reports to recycling 
coordinator 

Either provide container or 
collect in vehicle for recycling 

All other wastes 14 tons Landfill - Sound Disposal Dispose of in trash dumpster 

 


